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1.1.6.

1A,

1.1.8.
1.1.9.

1,410,

1411,

1412,

14138

1.1.144,

1.1.15,

1.4.16.

1117,

1.1.18,

for in Clause 12.1, the Builders Yard located at Lunenburg industrial
Foundry shall be used,

‘Change Order Request’ shall mean a request in the form set out in
Schedule 8 attached hereto.

‘Contract Delivery Date’ shall mean 29 May 2012 as from time to time
extended pursuant to this Contract by Force Majeure delays, by
Permissible Delay and/or by Minister Delays.

‘Contract Documents’ shall mean those documents identified in section 33,

‘Contract Price’ shall inean the price stipulated in Clause 8.1 as amended
by the provisions of this Contract or any amendment thereof, which ins any
event is exclusive of Hanmonized Sales Tax

Days' shall mean calendar days.

‘Defact or Defective Work” shall mean Work that has been determined by
the Inspector o fail to conform to the Contract Documents whether or not
the defective work has heen incorporated in the Work and whether or not
the defect is the result of poor workmanship, use of defective products or
darnage through carelessness or other act or omission of the Builder.

Defivery’ or ‘Delivary Date' shall mean the date upon which the Vessel is
delivered to and accepted by the Minster in accordance with Clause 12,

Ynspector’ shafl mean Lengkeek Vessel Engineering Inc., or such qualified
alternate as the Minister may propose to the Bullder and as the Builder
rmay consent to, such consent not to be unreasonably withheld by the
Bulder

“Milestone Payment Schedule’ shall mean the Schedula of Work to be
performed by the Builder as specified therein and atiached hereto as
Schedule 7.

Minister' shall mean the Minister of Tourism, Cuiture and Heritage or his
Authorized Representativa(s).

‘Minister Delays’ shall mean acts or failure to act by the Minister, its
employees, agents, subcontractors and suppliers as provided for in this
Contract.

Minister Furnished Equipment’ or ‘MFE' shall mean any item of equipment

outfit andfor stores for the Vessel set out as Schedule 4 attached hereto
and as may otherwise be provided for in the Speciﬁcaﬂops.

‘Minister's Project Manager' shall mean the person authorized in writing by
the Minigter, and confirmed in writing to the Builder as having authority to
act on bahalf of the Minister, in the discharge of Minister's obligations
hereunder. The authority of the Minister's Project Manager includes, butis
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